

Suryodaya Municipality Office of the Municipal Executive

Fikkal, Ilam

Invitation for Bid

First date of publication: 23rd of October, 2022 (6th of Kartik, 2079)

1. The Suryodaya Municipality, Office of the Municipal Executive has allocated funds towards the cost for construction as indicated in details of work below and intends to apply part of the funds to cover eligible payments under the contract for construction as indicated in details of work. Bidding is open to all eligible Nepalese bidders.

Details of Works

S. No.	Contract Identification No.	Name of Project	Estimated amount (Excluding VAT and Contingencies) NRs.	Bid Security Amount NRs.	Bid Document Fee NRs.
1	SUMO/ILAM/NCB/ WORKS12-079/080	Upgrading of Mahendrabesi Gole-Danda Shanti-Bazar Samalbung Ma. Bi. Subba Gaun Lambagouda Road (Gole-Danda Mahendrabesi Segment)	8,709,157.50	253,000.00	3,000.00
2	SUMO/ILAM/NCB/ WORKS13-079/080	Upgrading of Kajeni Malum Ward Office Dabbugaun Raod (Kajeni-Malum Segment)	6,333,058.64	184,000.00	3,000.00
3	SUMO/ILAM/NCB/ WORKS14-079/080	Blacktopping Works at Barbote Gahirigaun Kajini Road Phase II	6,238,402.83	181,000.00	3,000.00
4	SUMO/ILAM/NCB/ WORKS15-079/080	Upgrading of Kajifatak Dahal Tole (Sumnima Paruhang) Road Phase II	4,221,251.76	123,000.00	3,000.00
5	SUMO/ILAM/NCB/ WORKS16-079/080	Upgrading of Fikkal Sahidchowk Ratnachowk Sangamtole Road Phase V	7,203,164.74	209,000.00	3,000.00
6	SUMO/ILAM/NCB/ WORKS17-079/080	Upgrading of Nayachowk Kerabari Maghe Suntale Bhitri Goadak Road Phase V	6,647,864.27	193,000.00	3,000.00
7	SUMO/ILAM/NCB/ WORKS18-079/080	Upgrading of Pokhari Doctor Gaun Rong Road Phase IV	7,919,675.87	230,000.00	3,000.00
8	SUMO/ILAM/NCB/ WORKS19-079/080	Sculpture & Painting Works at Thee Portion of Buddha Statue	3,788,300.00	110,000.00	3,000.00
9	SUMO/ILAM/NCB/ WORKS20-079/080	Upgrading of Dudegahira Swami Park Purne Danda Cycling Track	4,917,471.46	143,000.00	3,000.00
10	SUMO/ILAM/NCB/ WORKS21-079/080	Upgrading of Approach Road for Tea Testing and Promotional Center	17,247,083.81	480,000.00	3,000.00
11	SUMO/ILAM/NCB/ WORKS22-079/080	Landscaping Works at Tea Testing and Promotional Center		691,000.00	5,000.00
12	SUMO/ILAM/NCB/ WORKS23-079/080	Construction of Suspension Bridge with Glass Deck		2,223,000.00	5,000.00

- 2. The Suryodaya Municipality, Office of the Municipal Executive invites Electronic bids for works as indicated in details of work above as in accordance with e-GP Procurement Directive 2074. Eligible bidders should participate in this bidding and may obtain further information and inspect the Bidding Documents through PPMO website www.bolpatra.gov.np/egp.
- 3. Information to deposit the cost of bidding document in Bank:

Name of the Bank:	Name of Office:	Account Name:	Account No.:
Rastriya Banijya Bank, Fikkal Branch, Ilam	Suryodaya Municipality, Office of the	Suryodaya Municipality - Antarik Rajashwa Khata For Online Payment - Account name - SURYODAYA NA.PA.(GA-1-1)- AANTARIK R	2100100301010002

4. Bidder who wishes to submit the Bid Security in the form of Cash, the cash should be deposited in

Name of the Bank:	Name of Office:	Account Name:	Account No.:
Rastriya Banijya Bank, Fikkal Branch, Ilam	Suryodaya Municipality, Office of the	Suryodaya Municipality- Dharauti Khata For Online Payment - Account name - SURYODAYA NA.PA.(GA-3)- DHARAUTI ACC	2100100303000002

5. Pre-bid meeting shall be held at:

Place:	Date:	Time:
Suryodaya Municipality Office, Fikkal, Ilam	14th of November, 2022 (28th of Kartik, 2079)	1:00 p.m.

- 6. Electronic Bids must be submitted through PPMO website www.bolpatra.gov.np/egp on or before 12:00 p.m. of 24th of November, 2022 (8th of Mangshir, 2079).
- The bids will be opened in the presence of Bidders representatives who choose to attend at 14.00 p.m. of 24th of November, 2022 (8th of Mangshir, 2079) at Suryodaya Municipality, Office of the Municipal Executive, Fikkal, Ilam.
- 8. The employer reserves the right to accept or reject, wholly or partly any or all the bids without assigning reason, whatsoever.

Chief Administrative Officer